STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 06/ 06 I N ALAMEDA COUNTY AT VARI QUS 09/ 07/ 06
CONTRACT NUMBER 04- 0A8004 LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 04- ALA-13-4.2/4.9 57 CONTRACT | TEMS

04- ALA-580-20. 7/ 45. 4
04- ALA- 880-28. 6/ 29. 8
REMOVE AND REPLACE SI GNS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 5, 305, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF BI DDERS 1 ENG NEERS EST 4,720, 530. 00 AMOUNT OVER 2,078, 367.00 PERCENT OVER EST 44. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 6, 798, 897. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED
B) 160 DAYS X 4000 P O BOX 347 FAX gggségg-lono

A+B) 7,438, 897. 00 W LSONVI LLE OR 97070



04- 0A8004 Bl D245

04- ALA- 13-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 06/ 06 09/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND PAVI NG ( PARTI AL)
LI NCOLN CA
BENTANCOURT BROTHERS ELECTRI CAL
LI VERMORE CA
HARRI S SALI NAS REBAR ( PARTI AL)
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
STATEW DE SAFETY AND SI GNS OBJECT MARKERS AND ROADSI DE SI GNS ( PARTI AL)
NI POMO CA
UNI TED RENTALS HI GHWAY TECHNOLOGY TEMPORARY K RAI LI NG AND CRASH CUSHI ONS

SAN JOSE CA



04- 0A8004 Bl D245

04- ALA- 13-4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 4,500. 00 4,500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 290, 000. 00 290, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 15, 000. 00 15, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 340, 482. 00 340, 482. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 350 36. 00 12, 600. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 23 5, 000. 00 115, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,910 60. 00 174, 600. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 410 225. 00 92, 250. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 260 50. 00 13, 000. 00
13 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 54 50. 00 2, 700. 00
14 150760 REMOVE S| GN STRUCTURE EA 23 7,000. 00 161, 000. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 150 100. 00 15, 000. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 45 200. 00 9, 000. 00
17 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 390 70. 00 27, 300. 00
18 038971 REMOVE CONCRETE (| SLAND) VB 42 350. 00 14, 700. 00
19 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 140 300. 00 42, 000. 00
20 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 22 1, 300. 00 28, 600. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 290 250. 00 72, 500. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 680 90. 00 61, 200. 00
AREA)
25 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 320 40. 00 12, 800. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 170 40. 00 6, 800. 00
27 510527 M NOR CONCRETE ( ANCHOR) VB 1 7,000. 00 7, 000. 00
28 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 112, 770 11.50 1, 296, 855. 00
29 (SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 112, 770 1. 00 112, 770. 00
30 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 85, 300 11. 00 938, 300. 00
31 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 85, 300 1. 00 85, 300. 00
32 (F) 560233 FURNI SH FORVED PANEL SI GN ( OVERHEAD) MR 230 180. 00 41, 400. 00
33 (F) 560234 FURNI SH LAM NATED PANEL SI GN M2 390 250. 00 97, 500. 00
(25.4 MW TYPE A)
34 (F) 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 40 135. 00 5, 400. 00

(2.0 MVt UNFRAVED)



04- 0A8004 Bl D245

04- ALA- 13-4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 561013 1372 MM CAST- | N- DRI LLED- HOLE M 14 2, 600. 00 36, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
36 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 230 5, 700. 00 1, 311, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
37 566011 ROADSI DE SI GN - ONE POST EA 23 375. 00 8, 625. 00
38 820118 GUARD RAI LI NG DELI NEATOR EA 150 22.00 3, 300. 00
39 820134 OBJECT MARKER (TYPE P) EA 9 95. 00 855. 00
40 820151 OBJECT MARKER (TYPE L-1) EA 8 40. 00 320. 00
41 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 450 150. 00 67, 500. 00
42 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 100 180. 00 18, 000. 00
(WOOD POST)
43 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 54 300. 00 16, 200. 00
44 (S) 839528 BURI ED POST ANCHOR EA 3 1, 100. 00 3, 300. 00
45 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4, 350. 00 17, 400. 00
46 (S) 839561 RAI L TENSI ONI NG ASSEMBLY EA 2 650. 00 1, 300. 00
47 (S) 839576 END CAP (TYPE A) EA 2 300. 00 600. 00
48 (S) 839578 END CAP ( TYPE TQ) EA 4 460. 00 1, 840. 00
49 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 20 650. 00 13, 000. 00
50 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 9 3, 800. 00 34, 200. 00
51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 3, 200. 00 25, 600. 00
52 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 6, 500. 00 26, 000. 00
53 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 600. 00 2, 400. 00
54 839701 CONCRETE BARRI ER ( TYPE 60) M 110 700. 00 77, 000. 00
55 839705 CONCRETE BARRI ER ( TYPE 60E) M 34 1, 000. 00 34, 000. 00
56 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 250, 000. 00 250, 000. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 670, 000. 00 670, 000. 00
A) 6, 798, 897. 00

B) 16 DAYS X 4000

A+B) 7,438, 897. 00



